

Village Inn Murray Remodel

Location: Murray, Utah

Bids Due: Monday August 9th, 2010 12:00pm

Estimator: Chris Cervantes

chrisc@arnell-west.com

Trades

Selective Demolition	Plexiglass Windows
Painting	Finish Carpentry
Wall Coverings (Wall Paper)	HVAC
Floor Coverings (Carpet Squares, Carpet Base, Ceramic Tile, Vinyl Plank)	Electrical

Notes: Work to commence on Sunday August 22nd 3pm and be completed by August 28th 6:00am. Please account for possible late hours and or long shifts for your trades if needed. Please let me know if you have any questions, I will respond best by email (please see email address above)

Addendums Issued: